ADDENDUM NO. 2

TO
BID PROPOSAL
AND SPECIFICATIONS
FOR
PAVEMENT PLUGS AND BASE REPAIRS AT VARIOUS LOCATIONS

in

Antioch, California

P.W. 328-9

ISSUED: February 5, 2015

This Addendum No. 2 must be signed by the bidder and attached to the CONTRACT
PROPOSAL PACKAGE for consideration by the City. The City reserves the right to
disregard any proposal, which does not include this Addendum. The City may waive this
requirement at its sole discretion.

SEE ATTACHED ADDENDUM ITEMS

Prepared By:

N

Anred Xbu-Aly/P.E. &

BIDDER'S CERTIFICATION

| acknowledge receipt of this Addendum No. 2 and accept all conditions contained
herein.

Bidder’s Signature Date

Name of Company
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ADDENDUM NO. 2: PAVEMENT PLUGS AND BASE REPAIRS AT VARIOUS
LOCATIONS

ISSUED: February 5, 2015

Item 1: SECTION C-7: ADJUSTING EXISTING FACILITIES TO GRADE
Add to the Special Provisions, the following:

The city crews have identified and marked in the field additional utility covers along the
following recently paved streets to be excavated, adjusted to finished grade and patch
paved the excavated area around each cover.

In addition to the utility covers listed in Section C-10, the following list of additional utility
covers shall also be adjusted to grade in accordance with the provisions in Section 15-
2.05, "Reconstruction" of the Standard Specifications, of these Special Provisions and
as shown on the Plans and City of Antioch Construction Details.

Additional Utility Covers to be
Adjusted
Main Location Limit Valves | Monuments Rﬁglde' tn 9
Bluerock Drive Deer Valley Road to Lone Tree Way 43 18 2
Granite Cir/Ct. Bluerock Drive to Bluerock Drive 8 4 2
Deerfield Drive Hillcrest Avenue to Country Hills Drive 17 14 2
Total 65 36 6

Adjusting the additional utility covers to finish grade including excavating and patch
paving shall be considered to be included in the contract lump-sum price paid for
adjusting existing facilities to finish grade and shall include full compensation for
furnishing all labor, materials, tools, equipment and incidentals, and for doing all the
work involved in adjusting these facilities to finish grade, complete in place, as specified
in the Standard Specifications and these Special Provisions, and as directed by the
Engineer.
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