Markley Creek Culvert Replacement Project Addendum No. 2
PW 141-9 Issued April 11, 2012
Bid Opening April 17, 2012

ADDENDUM NO. 2

TO
SPECIAL PROVISIONS
FOR
MARKLEY CREEK CULVERT REPLACEMENT PROJECT
Project No. PW 141-9

ISSUED: April 11, 2012

This Addendum No. 2 must be signed by the bidder ah attached to the CONTRACT
PROPOSAL PACKAGE for consideration by the City. The City reserves the right to disregard
any proposal, which does not include this AddendumThe City may waive this requirement at its
sole discretion.

Prepared By:
Randell T. Harrison, PE.

E; LR

BIDDER'S CERTIFICATION

| acknowledge receipt of this Addendum No. 2 and &ept all conditions contained herein.

Bidder By:
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Item 1: The Construction Details (Special Provisio  ns) are revised as follows:

Sections C-51 is appended to Division C of the Cons  truction Details as follows:
SECTION C-51: TEMPORARY WILDLIFE EXCLUSION FENCE

Temporary wildlife exclusion fence, hereafter called “Temporary Silt Fence” shall conform to
the requirements of the Biological Opinion in Appendix C, these special provisions, and as
directed by the Engineer.

Exclusionary fencing shall be furnished, installed, maintained, and removed to segregate all
activity areas that are within 100 feet of or adjacent to potential California red-legged frog
habitat to prevent the species from entering the project area.

Materials

Materials for temporary silt fence shall conform to the provisions in Section 20-2, "Materials," of
the Standard Specifications.

Temporary wildlife exclusion fence shall be a prefabricated silt fence with a minimum woven
polypropylene fabric width of 48 inches, such that 36 inches will project above the ground after
installation. Post stakes shall be longer to support the fabric.

On the downstream side of the project, clean sand or gravel shall be used to mount the
temporary silt fence and fill the interstices of the rock slope protection to prevent wildlife
passage. The clean sand or gravel shall conform to the gradation requirements shown in the
following table:

Clean Sand and Gravel Gradation

SIEVE SIZE PERCENT PASSING
1" 100
$Z8 60-90
No. 4 25-60
No. 30 0-20

Installation

Temporary silt fence shall be installed as described in these special provisions and in
conformance with Detail SC-1 in the Caltrans Construction Site Best Management Practices
Manual of the Caltrans Storm water Quality Handbooks and State Standard Plan T51.

When joints are necessary, the temporary silt fence shall overlap a minimum of 6 inches with
both posts tied together.
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Temporary silt fences shall be maintained to provide for adequate sediment holding capacity.
Sediment deposits shall be removed when the sediment deposit reaches approximately one-
third of the fence height. Removed sediment shall be deposited within the project in such a way
that the sediment is not subject to erosion by wind or water, or as directed by the Engineer.

Temporary silt fences shall remain until all construction activities are completed. When no
longer required for the intended purpose, as determined by the Engineer, temporary silt fence
shall be removed from the site of the work.

Holes, depressions or any other ground disturbance caused by the removal of the temporary
silt fence shall be backfilled and repaired in conformance with the provisions in the second
paragraph of Section 15-1.02, "Preservation of Property," of the Standard Specifications.

On the downstream side of the project, clean sand or gravel shall be placed on top of the rock
slope protection to mount the temporary silt fence and prevent wildlife from passing underneath
the fence. The sand and gravel mixture shall be delivered as a uniform mixture, and shall be
deposited in a manner to avoid segregation. Compaction of the clean sand and gravel is not
required.

PAYMENT

The quantity of temporary silt fence will be measured by the linear foot as determined from
actual measurements, the measurements to be made parallel with the ground slope along the
line of the completed temporary silt fence, deducting the widths of openings.

The contract price paid per linear foot for “Temporary Silt Fence” shall include full
compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for
doing all the work involved in installing temporary silt fence, complete in place, including trench
excavation and backfill, and maintenance and removal of temporary silt fence as specified in
the Standard Specifications and these special provisions, and as directed by the Engineer.

The contract price paid per linear foot of “Temporary Silt Fence” shall also include the cost to
furnish, haul, place, grade, and remove the clean sand or gravel used to mount the temporary
silt fence.

No adjustment of compensation will be made for any increase or decrease in the quantities of
temporary silt fence required, regardless of the reason for the increase or decrease. The
provisions in Section 4-1.03B, "Increased or Decreased Quantities," of the Standard
Specifications shall not apply to temporary silt fence.
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Item 2: The Construction Details (Special Provisio  ns) are revised as follows:

The following attached Biological Opinion shall be appended to Appendix C (Permits) of
the Construction Details:

1. United States Department of the Interior Fish and Wildlife Service letter to the United States
Army Corps of Engineers, dated July 27, 2009.

2. United States Department of the Interior Fish and Wildlife Service letter to the United States
Army Corps of Engineers, dated May 18, 2008
Item 3: The Bid Form is revised as follows:

Bid item No. 52 “Temporary Silt Fence” is added to the Bid Form. Both Pages P-15 and
P-16 of the Special Provisions are reissued as atta  ched.



Title: Markley Creek Culvert Bids to be received by 2:00 p.m
Replacement Project in Antioch, CA April 17,2012
(P.W. 141-9) Office of the City Clerk,

City Hall, Antioch, CA

SCHEDULE OF BID PRICES*

*MODIFIED PER ADDENDUM No. 2 Addendum No. 2
ltem  ynit  Quantity Description Unit Price Extended
No. Amount

1 LS 1 Traffic Control System $ $
2 LS 1 Clearing and Grubbing $ $
3 LS 1 Construction Area Signs $ $
4 SF 532 Reconstruct Sidewalk $ $
5 EA 1 Reconstruct Gate $ $
6 LE 168 Remove Fence $ $
7 cY 4 Remove Concrete (Ditch Lining) $ $
8 LF 60 Remove 60-inch Reinforced Concrete Pipe $ $
9 LF 61 Remove 72-inch CSP Culvert $ $
10 EA 1 Remove Manhole $ $
11 CcYy 6 Remove Concreted Rock Slope Protection (Partial) $ $
12 LF 234 Remove Traffic Striping —Detail 21 (Thermoplastic) $ $
13 LF 427 Remove Traffic Striping —Detail 27B (Thermoplastic) $ $
14 LS 1 Relocate Electrolier $ $
15 LS 1 Excavation Safety (Shoring) $ $
16 LS 1 Dewatering $ $
17 CcY 1,010  Wall Excavation (F) $ $
18 CcYy 159 Over-Excavation and Structure Backfill (Culvert) $ $
19 CcY 159 Over-Excavation and Bridging Material (Culvert) $ $
20 CcYy 144 Over-Excavation and Structure Backfill (Walls) $ $
21 CcYy 843 Import Borrow $ $
22 SQYD 5,822 Erosion Control (Type D) $ $
23 EA 2 Portable Changeable Message Sign $ $
24 SF 21,782 Temporary Roadway (3" HMA / 8" CL2AB) $ $
25 LF 2 Temporary Type lll Barricade $ $
26 LF 929 Temporary Traffic Striping —Detail 21 (Paint) $ $
27 EA 1,858  Temporary Traffic Striping —Detail 27B (Paint) $ $
28 EA 33 Temporary Surface Mounted Channelizers $ $
29 EA 113 Temporary Portable Channelizers $ $
30 LF 440 Temporary Railing (Type K) $ $
31 EA 3 Temporary Crash Cushion (Array TS11) $ $

P-15
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ltem  ypit  Quantity Description Unit Price Extended
No. Amount
32 EA 2 Temporary Crash Cushion System (Type 350) $ $
33 CcYy 575 Salvage Rock Slope Protection (Light) $ $
34 SF 1,850 Reconstruct Roadway (6” HMA / 18" CL2AB) $ $
35 LF 872 Reconstruct Fence $ $
36 LS 1 Irrigation System Restoration $ $
37 LF 308 Traffic Striping —Detail 21 (Thermoplastic) $ $
38 LF 574 Traffic Striping —Detail 27B (Thermoplastic) $ $
39 CY 253 Concrete Structures (Headwall, Endwall, Wingwalls) $ $
40 LS 1 Pipeline Insulation Work $ $
41 LB 22,916 Reinforcing Steel (Headwall, Endwall, Wingwalls) $ $
42 LF 163 60-inch Reinforced Concrete Pipe (Class 3) $ $
43 LF 196 96-inch Reinforced Concrete Pipe (Class 3) $ $
44 CY 179 Rock Slope Protection (1 Ton, Method A) $ $
45 CcYy 422 Rock Slope Protection (Light, Method B) $ $
46 SF 3,427 Rock Slope Protection Fabric (Type B) $ $
47 CcYy 2.63 Concrete (Ditch Lining) $ $
48 EA 1 Type lll Manhole and Precast Manhole Section $ $
49 LF 27 Chain Link Fence (3.5’ high) $ $
50 LF 162 Chain Link Railing (3.5’ high) $ $
51 LS 1 Water Pollution Control $ $
52 LF 330 Temporary Silt Fence $ $
TOTAL BID PRICE $

(F) —Denotes Final Pay Item per Section 9-1.015 of the Standard Specifications

TOTAL BID PRICE:

(Written in Words)

All costs associated with the work required in the Plans and Specifications must be included in
the bid items. This certifies that the prices in the proposal include all work as shown in the Plans
and Specifications necessary to complete the work, in place and in full working order.

Signature of Bidder

Company Name Printed

P-16
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United States Department of the Interior

FISH AND WILDLIFE SERVICE
Sacramento Fish and Wildlife Office
2800 Cottage Way, Room W-2605
Sacramento, California 95825-1846

In Reply Refer To: _ JU L 2 7 2009

81420-2008-F-0382-2

Ms. Kathy Dadey, Ph.D.

Regulatory Branch

U.S. Army Corps of Engineers

1325 T Street, Room 1480
Sacramento, California 95814-2922

Subject: Reinitiation of Consultation of the Biological Opinion on the Proposed Remediation
of Landfill Sites along Markley Creek in the City of Antioch, Contra Costa County,
California ,

Dear Dr Dadey:

This letter reinitiates consultation on the May 18, 2008, biological opinion from the U.S. Fish
and Wildlife Service (Service) (Service file: 81420-2008-F-0382) on the effects of the proposed
remediation of landfill sites along Markley Creek on the threatened California red-legged frog
(Rana aurora dravtonii). This reinitiation revises the original biological opinion to include a
culvert replacement that was originally proposed as a separate project. This document is in
accordance with section 7 of the Endangered Species Act of 1973, as amended (16 U.S.C. 1531
et seq.) (Act).

The following changes are made to the May 18, 2008, biolegical opinion:.
Page 2, Project Description, Add:

The existing 72-inch diameter 60-foot long corrugated metal pipe culvert that routes Markley
Creek through the existing Somerville Road embankment will be replaced with a new 186-foot
linear length of 96-inch reinforced concrete pipe (RCR) (Exhibits 2 and 3). Currently, a pipe
running from a detention basin for the Black Diamond Ranch Development west of Somerville
"Road conveys stormwater to Markley Creek by emptying into the existing 72-inch culvert under
Somerville Road. Following replacement of the existing culvert, water from the detention basin
will be routed to Markley Creek through a separate secondary 60-inch diameter pipe. Culvert
replacement will include removal of Portland concrete cement chunks used as rip-rap structure
and installation of new headwalls and new rock rip-rap. Rock rip-rap will not be placed within
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the creekbed on the west side of Somerville Road. The new culvert wili have a natural bottom to
facilitate wildhife movement under Somerville Road. Culvert replacement will be accomplished
using open cuts through Somerville Road. Installation will include the placement of
approximately 500 cubic yards of clean fill that will supplement the approximately 1,500 to
2,000 cubic yards of fill put in place in the summer of 2008 during creek remediation work. This
previously deposited fill was required to facilitate the success of the Markley Creek Remediation
Project and tie into the upcoming Culvert Replacement Project. Some minor grading of the creek
bottom will take place in order to conform to existing creek grades. Approximately 0.25 acre
within 115 linear feet of riparian woodland will be disturbed. Standard BMP practices per water
board specifications will be implemented inclusive of storm water pollution and prevention plan
and erosion control plan. Dredged materials will be disposed of in an area that avoids impacts to
sensitive and native species and habitat and will not be discharged into waters of the United
States. Little erosion is anticipated, but wattle, coco matting, and hydro seeding may be used as
necessary to minimize the potential for erosion.

Page 3, Minimization of Adverse Effects, Change:

The proposed action will result in temporary adverse effects to a maximum of 1.59 acres of
aquatic and upland dispersal habitat for the California red-legged frog. The Corps shall ensure
that the project proponent implements the minimization measures identified in the programmatic
biclogical opinion.

To:

The proposed action will result in temporary adverse effects to a maximum of 1.84 acres of
aquatic and upland dispersal habitat for the California red-legged frog. The Corps shalf ensure
that the project proponent implements the minimization measures identified in the programmatic
biological opinion.

The other portions of the Project Description, Programmatic Consultation Requirements,
Minimization of Adverse Effects, and Terms and Conditions in the Biological Opinion remain
the same. No additional effects to the California red-legged frog are anticipated as a result of the

changes to the project. The original biological conclusion of “no jeopardy” remains for the
revised project.

This concludes the reinitiation of the consultation on the Proposed Remediation of Land{ill Sites
along Markley Creek. As provided in 50 CFR § 402.16, reinitiation of formal consultation is
required where discretionary Federal agency involvement or control over the action has been
maintained (or is anthorized by law) and if: (1) the amount or extent of incidental take is
exceeded; (2) new information reveals eifects of the agency action that may affect listed species
or critical habitat in a manner or to an extent not considered in this opinion; (3) the agency action
is subsequently modified in a manner that causes an effect to the listed species or critical habitat
that was not considered in this opinion; or (4) a new species is listed or critical habitat designated
that may be affected by the action.
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Dr. Kathy Dadey

If you have any guestions regarding this reinitiation to the biological opinion for the Proposed
Remediation of Landfill Sites along Markley Creek, please contact Ryan Olah of my staff at
(916) 414-6625 or via email at ryan_olah@fws.gov.

Sincerely,

®Susm K. Moore

Field Supervisor

ce:
Scott Wilson, California Department of Fish and Game, Yountville, CA
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United States Department of the Interior

FISH AND WILDLIFE SERVICE
Sacramento Fish and Wildlife Office
2880 Cottage Way, Room W-2605
Sacramento, California 95825-1846

In Reply Refer To:
81420-2008-F-0382

MAY 18 2008
Mr. William H. Guthrie

Senior Project Manager

U.S. Ammy Corps of Engmeers
Sacramento District

1325 J Street

Sacramento, California 95814

Subject: Appending the Proposed Remediation of Landfill Sites along Markley Creek in
the City of Antioch, Contra Costa County, California, to the California Red-

legged Frog Programmatic Consultation on Nationwide Section 404 Penmts mn
California (Corps File No. 267688)

Dear Mr. Guthrie:

This is in response to your November 19, 2007, request for consultation with the U.S. Fish and
Wildlife Service (Service) on the effects of the proposed remediation of landfill sites along -
Markley in Antioch, California. Your letter concerning this proposed action was received in our
office on November 23, 2007. At issue are the potential effects of the proposed action on the
threatened California red-legged frog (Rana agurora dmvtomz) The Service has determined that
the proposed action is appropriate to append to the January 26, 1999, Programmatic Formal
Endangered Species Act Consultation on Issuance of Permits under Section 404 of the Clean
Water Act or Authorizations under the Nationwide Permit Program for Projécts that May Affect
the California Red-legged Frog (Rana gurora drayionii) (Programmatic Consultatlon) A copy
of the Programmatic Consultation is enclosed with this letter. This response is in accordance
with section 7 of the Endangered Species Act of 1973, as amended (16 U.8.C. 1531 et seq )
(Act).

Project Description

The City of Antioch (project proponent) proposes remove solid waste along Markley Creek.

This waste has been discharged into the creek as a result of bank failure from the former Old
Antioch Landfill, which was capped and closed in 1968. The project consists of limited
excavation of waste in the creek channel and placement of enginesred fill to isolate waste
material residing within and beneath the creek channel from surface water. The cresk banks will
then be regarded and buttressed to provide stable slopes and prevent sloughing of waste material
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into the creek. Finally, recreation of a viable creek channel will be constructed on top of the fill
material. Excavated and relocation of waste material residing on the upland portions of the
action area will be limited to material located within 20 feet of the edge of the creek banks.
Excavated material will be transported offsite to an existing waste collection facility. Waste
material on top of the creek banks residing outside of the excavation limits will be stabilized with
and vegetated soil cover. The total length of channel slated for restoration is about 1,300 feet.
The project site will be revegetated and erosion control measures will be implemented until the
vegetation is sufficiently rooted. Post-construction monitoring of the project area will also occur
to ensure all erosion and sedimentation measures are working as designed.

Proposed Avoidance and minimization measures

1. The name and credentials of a biologist qualified to act as construction will be submitted
to the Service for approval-at least 15 days prior to the commencement of work.

2. A Service-approved biologist shall survey the work site two weeks before the onset of
construction activities. If red-legged frogs, tadpoles, or eggs are found, the approved biclogist
shall contact the Service to determine if moving any of these life-stages is appropriate. In
making this determination the Service shall consider if an appropriate relocation site exists, If
the Service approves moving animals, the approved biologist shall be allowed sufficient time to
move California red-legged frogs from the work site before work activities begin. Only Service-
approved biologists shall participate in activities associated with the capture, handling, and
monitoring of California red-legged frogs. ' '

3. Before any construction activities begin on a project, a Service-approved biologist shall
conduct a training session for all construction personnel. At a minimurn, the {raining shall
include a deseription of the California red-legged frog and its habitat, the importance of the
California red-legged frog and its habitat, the general measures that are being Implemented to

" conserve the California red-legged frog as they relate to the project, and the boundaries within
which the project may be accomplished. Brochures, books and briefings may be used in the
training session, provided that a qualified person is on hand to answer any questions.

4, A Service-approved biologist shall be present at the work site until such time as all
removal of California red-legged frogs, instruction of workers; and habitat disturbance has been
completed. After this time, the contracior or permittee shall designate a person to monitor on-
site compliance with all minimization measures. The Service-approved biologist shall ensure
that this individual receives training outlined above in measure 3 and in-the identification of
California red-legged frogs. The monitor and the Service-approved biologist shall have the
authority to halt any action that might result in impacts that exceed the levels anticipated by the
Corps and Service during review of the proposed action. If work is stopped, the Corps and
Service shall be notified immediately by the Service~-approved biologist or on-site biological
monitor.

5. During project activities, all trash that may atiract predators shall be properly contained,
removed from the work site and disposed of regularly. Following construction, all trash and
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construction debris shall be removed from work areas.

6. All fueling and maintenance of vehicles and other equipment and staging areas shall
occur at least 50 feet from Markley Creek :

7. Stream contours shall be returned to their original condition at the end of project activities
as described the project description.

8. Project plans and specifications shall minimize the number of access routes, number and
size of staging areas, and the total area of the action area to the minimum necessary to achieve
the project goals. Routes and boundaries shall be clearly demarcated.

5. Work activities shall be completed between April 1 and November 1. Should the
proponent or applicant demonstrate a need to conduct activities outside this period, the Corps
may authorize such activities after obta:mng the Service’s approval.

10.  Exclusionary fencing shall be installed around all action areas that are within 100 feet of
or adjacent to potential California red-legged frog habitat to prevent the species from entermg the
project area. : :

11. A spill prevention plan for potentially bazardous materials shall be prepared and
implemented if necessary.

12.  If a work site is to be temporarily dewatered by pumping, intakes shall be compietely
screened with wire mesh not larger than five millimeters (mm) to prevent California red-legged
frogs from entering the pump system. Water shall be released or pumped downstream at an
appropriate rate to maintain downstream flows during constructjon. Upon completion of

- construction activities, any barriers fo flow shall be removed in a manner that would allow flow
to resume with the least disturbance to the substrate,

Programmatic Consultation Requirements

The Service has determined that it is appropriate to append this proposed action to its January 26,
1999, Programmatic Consultation, and this letter represents the Service’s biological opinion on
the effects of the action, Minimization of effects for proposed actions appended to the
Programmatic Consultation involves the maplementatlon of the reasonable and prudent measures
described in the programmatic biological opinion.

Minimization of Adverse Effects

The proposed action will result in temporary adverse effects to a maximum of 1.59 acres of
aquatic and upland dispersal habitat for the California red-legged frog. The Corps shall ensure
that the project proponent mplements the minimization measures identified in the programmatic
biological opinion.
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Terms and Conditions

To be exempt from the prohibitions of section 9 of the Act, the Corps must ensure that the
project proponent complies with the following term and condition, which implements the
- reasonable and prudent measure described in the programmatic biological opinion:

The Corps shall ensure the project proponent implements the measures described in the °
“Minimization of Adverse Effects” sections from both the pro grammatm biological opinion and
this inclusion to the programmatic biological opinion.

The following measures are hereby incorporated into this term and condition as requirements of
the proposed action:

1. All aspects of the proposed action shall be impleménted as proposed in the Corps’
November 19, 2007, consultation request letter and associated material including the

Corps Nationwide permit special conditions and as described in the April 2008 B1010g1cal
Assessment.

2. Sightings of any listed or sensitive species shall be reported to the California Natural
Diversity Database of the California Department of Fish and Game. A copy of the

reporting form and a topographic map clearly marked with the location the species were
observed also should be provided to the Service. -

YA

The Service shall be notified within one (1) working day of the finding of any dead listed
species or any unanticipated take of the California red-legged frog. The Service contacts
are Chris Nagano, Deputy Assistant Field Supervisor in our Endangered Species
Program, at (916) 414-6600 and Scott Heard, Resident Agent-in-Charge of the Service’s
Law Enforcement Division at (916) 414-6660.

The Service is tracking losses of habitat permitted under the Programmatic Consultation in each
county under the jurisdiction of the Sacramento Fish and Wildlife Office and within the range of
‘the California red-legged frog. The Service will evaluate the effectiveness of the Programmatic
Consultation at least every year to ensure that continned implementation will not result in
unacceptable effects to the ecosystem upon which the listed species depends.

As provided in 50 CFR 402.16, reinitiation of formal consultation is required where discretionary
Federal agency involvement or control over the action has been maintained (or is authorized by
law) and if: (1) the amount or extent of incidental take is exceeded; (2) new information reveals
effects of the agency action that may affect listed species or critical habitat in a manner or to an
extent not considered in this opinion; (3) the agency action is subsequently modified in a manner
that causes an effect to the listed species or critical habitat that was not considered in this
opinion; or (4) a new species is listed or critical habitat designated that may be affected by the
action, -In instances where the amount or extent of incidental take 1s exceeded, any operations
causing such take must cease pending reinitiation.
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If you have any questions regarding this opinion on the proposed Markiey Creek remediation
project in Antioch, California, please contact Ryan Olah at (916) 414-6625 or via email at
ryan_olah@fws.gov.

© Sincerely,

- %\/;/aym
Chris Nag
Deputy Assistant Field Supervisor

Enclosure



